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SOUTH DAKOTA 
PETROLEUM RELEASE COMPENSATION FUND 

 
ESTIMATE WORKSHEET FOR DETERMINING REASONABLE 

CONTRACTOR/EXCAVATION EXPENSES 

 
 

   
Tank Removal - Includes equipment mobilization, tank removal, loading tanks, hauling up to 5 miles, 

 disposal (If tanks are located in the same excavation bed, subtract 35% from the incremental total amount.) 

          
 

Under 700 gallons  
 

$985.00/tank 
    

 
700 - 5,000 gallons  

 
$1,315.00/tank 

    
 

6,000 - 8,000 gallons  
 

$1,715.00/tank 
    

 
9,000 - 12,000 gallons 

 
$2,220.00/tank 

    
 

Above 12,0000 gallons  $2,975.00/tank 
    

 
For tanks in same bed 

 
Subtract: 35% 

    
          Tanks Purging and Decommissioning (using carbon dioxide gas). 

    
          
 

Purging  
 

$3.80/100 gallon tank capacity 
    

          Tank Cutting - Includes cutting expenses necessary for safe decommissioning only.  This includes use of  
explosivity meter, use of cutting or sawing equipment, and labor to remove each end of the tank.  

 
          
 

Under 4,000 gallons nominal capacity  $200.00/tank 
    

 
Above 4,001 gallons nominal capacity  $275.00/tank 

    
          Saw Cutting – Concrete or Asphalt  $4.70/Linear Ft 

    
          Asphalt Removal 

        
          
 

Remove Asphalt Pad  
 

$4.15/Sq Yd 
    

 
Remove Asphalt Curb  $2.50/Linear Ft 

    
 

For < 500 Sq Ft  
 

Add: 35% 
    

          Concrete Removal - Includes removal, loading and hauling to dump site within 6 miles radius.  Costs are for 
 in-place measurements. 

       
          
 

Remove Concrete Pad  
 

$5.90/Sq Yd 
    

 
with Rebar  

  
Add: 15% 

    
 

For < 500 Sq Ft  
 

Add: 35% 
    

 
6" Concrete Curb  

 
$3.00/Linear Ft 

    
 

6" Concrete Curb and 24" Gutter $6.95/Linear Ft 
    

          Excavation - Costs include either loading directly into trucks or stockpiling adjacent to excavation and rehandling 
 excavated material to load into trucks. 

     
          
 

Excavate Soil  
 

$4.95/(in-place) Cu Yd 
    

 
For < 500 Cu Yds  

 
Add: 35% 

    
 

For >= 500 But <1000  Cu Yds  Add: 15% 
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          Mobilization/Demobilization of Excavation Equipment  $500.00 
    

          Hauling - Costs include equipment and operator costs for hauling contaminated soil to an approved dump site and 
fill material to an excavation site.  On-site time resulting from loading activities or inefficiencies due to direct 
loading into trucks is included in the allowance for excavation.  An allowance for a minimum hauling distance of  
10 miles (one way) is provided.  

 
   

    
 

Hauling 0 to 10 miles  $0.40/loaded mile 
    

 
Hauling > 10 miles 

 
$0.30/loaded mile 

    
          Purchase Fill Material and Compaction 

 
           Fill allowance without receipt  $5.00/Cu Yd     

 
Fill allowance with receipt 

 
$7.25/Cu Yd 

    
 

Placement and Compaction  $2.65/Cu Yd 
    

 
Compaction Tests  

 
$90.00/test 

    
          Resurfacing with 6" Concrete (Includes 4" compacted rock base, forms, vapor barrier, reinforcing mesh 

 or fiber, keyway, concrete in place, finish and cure) 
     

          
 

Concrete Replacement for 6" concrete $4.90/Sq Ft 
     Adjust per inch greater or less than 6”  ± $0.45/in     

 
For Jobs < 500 Sq Ft  

 
Add: 35% 

    
 

Less Depreciation of Old Surface  - (% of total resurfacing cost) 
    

          Resurfacing with Asphalt - An allowance will be made based upon local labor and materials costs.   
 Suppliers invoices must be provided before the allowance can be made. 

  
  

          Island Forms 
        

          
 

4' x 10' w/2' bumpers  
 

$1,200.00 each 
    

 
4' x 16' w/2' bumpers  

 
$1,870.00 each 

              
          

          The unit costs cited in this document are guidelines to be used by the PRCF in reviewing eligible expenses 
incurred by a covered party for corrective action of a petroleum release. These guidelines are an average 
from several sources. They do not take into account special conditions associated with any particular project 
which would increase or decrease the amount reasonably necessary to do the task. These figures are 
exemplary only and may be adjusted on a case-by-case basis to reflect actual project conditions. These 
guidelines are not intended to establish the costs incurred in any particular project.   

 
 
 

  


